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CEcert GmbH, Alter Holzhafen 19a, 23966 Wismar Wismar, March 7, 2023

Viamed
Mr.Steve Hardaker

Quotation No.: 223.062.1
Project name: V1000 Foetal Heart Simulator
Dear Mr.Hardaker

Thank you for your order request. Please see our suggested services and estimated effort on the
above listed project.

Pos. Service description: KstSt. Duration Value / Time Price
[h]/Quantity / Unit [Euro]
1. EMC testing in accordance to EMV 1 2680,00 € 2680,00 €
IEC 60601-1-2:2014 + A1:2020
2. Test Report English (Dakks/ILAC) EMV 1 600,00 € 600,00 €

TOTAL (Euro): 3280,00 €
The listed price has to be added with the regular value-added tax (if applicable).

Prior testing all auxiliary equipment needed for intended use of the equipment under test have to
be determined and/or supplied. The EuT and its necessary technical documentation, in final
status have to be supplied up to 2 weeks prior to testing. Possible later changes will be generate
additional expenses.

Technical conditions:

- A representative test set-up will be provided by the customer

- Connected lines: none

- arepresentative sample, one voltage level (internal battery), one operating condition
- calculated reaction time 2 sec. (evaluation criteria and tolerances are to specify)

- Instructions for use, technical documentation, manufacturer test plan is provided

- Technical documentation is not part of evaluation

Conformity assessment is based on the rules of the IEC GUIDE 115.

In case of order, please arrange your individual test date in accordance with our current
preliminary lead times (varying).
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Next possible test date (state of 2023-03-07): from week 13 /2023 (approx. 13 hrs
measuring time)
Lead-time for test report: 4 weeks (after completion of the test)

If you have to cancel your test within 5 working days prior to scheduled start, there will be a
penalty in the amount of 50% of this contract.

This is an estimation of effort in relation to the previous discussions and agreements and does
not include efforts, that are not in the responsibility of CEcert GmbH (for example review of test
reports by a NCB). Additional need for service due to disturbance, product variations, changes on
the product or its documentation or incomplete documentation, shall be invoiced separately.
Some tests may disturb or damage the equipment under test. CEcert GmbH is not liable for the
damages on the equipment under test.

Partial items/work of this quotation can be invoiced separately.

If it is not possible to issue a final test report due to missing conformity of the EuT, than with the
final draft the above listed services are provided.

The customer will be charged for packaging and shipment costs.

Our payment terms are as follows: 30 % within 2 weeks after test order
70 % within 2 weeks after sending the test report(s)

This quotation is 6 month valid.
Our general terms and conditions apply.

Do not hesitate to contact me for further or detailed information on this quotation.
Regards
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Andreas Schenk
CEcert GmbH
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